Nov 02, 2023 2:40 PM

2024CPT.03.01.20101, 2024CPT.03.01.20102

TIP NO
FED AID NO

STATE FUNDED
BRUNSWICK RESURFACING & PAVEMENT PRESERVATION
VARIOUS SECONDARY ROUTES

BRUNSWICK

2:00 PM
Nov 02, 2023

11.600 MILES

1/3 001
DC00445

S T WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

HIGHLAND PAVING CO LLC

COMPANY
WILSON, NC RALEIGH, NC FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 145,000.00 56,100.36 145,000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 183 TON 121.05 22,152.15 107.00 19,581.00 50.00 9,150.00
0003 1245000000-E  SP SHOULDER RECONSTRUCTION 13.8 SMI 3,216.00 44,380.80 2,100.00 28,980.00 2,900.00 40,020.00
0004 1260000000-E  SP AGGREGATE SHOULDER BORROW 3,450 TON 39.07 134,791.50 45.00 155,250.00 43.25 149,212.50
0005 1297000000-E 607 MILL ASP PVMT ****** DTH 498 SY 12.54 6,244.92 10.00 4,980.00 20.00 9,960.00
1" MILLING
0006 1330000000-E 607 INCIDENTAL MILLING 1,162 SY 8.17 9,493.54 6.00 6,972.00 17.00 19,754.00
0007 1491000000-E 610 ASP CONC BASE CRS B25.0C 5,595 TON 97.75 546,911.25 92.00 514,740.00 88.00 492,360.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,562 TON 72.00 760,464.00 65.00 686,530.00 67.00 707,654.00
0009 1520000000-E  SP ASP CONC SURF CRS S9.5B LEVEL 125 TON 175.00 21,875.00 150.00 18,750.00 100.00 12,500.00
0010 1526000000-E 610 ASP CONC SURF CRS S4.75A 517 TON 96.50 49,890.50 115.00 59,455.00 91.00 47,047.00
0011 1575000000-E 620 ASP FOR PLANT MIX 1,105 TON 450.00 497,250.00 630.00 696,150.00 586.00 647,530.00
0012 1705000000-E  SP PATCHING EXIST PAVEMENT (FULL DEPTH) 5 TON 164.70 823.50 185.00 925.00 170.00 850.00
0013 1705500000-E  SP PATCHING EXIST PAVEMENT (MILL) 2,520 TON 164.70 415,044.00 165.00 415,800.00 170.00 428,400.00
0014 1880000000-E  SP GENERIC PAVING ITEM (TON) 10 TON 314.00 3,140.00 325.00 3,250.00 180.00 1,800.00
LEVELING COURSE, S4.75A GENERIC

0015 4413000000-E  SP WORK ZONE ADV/GEN WARN SIGN 3,784 SF 7.41 28,039.44 5.00 18,920.00 7.41 28,039.44
0016 4457000000-N  SP TEMP TRAFFIC CONTROL (SP) Lump Sum 88,678.35 90,000.00 25,000.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 197,863 LF 0.63 124,653.69 0.63 124,653.69 0.63 124,653.69
0018 4704000000-E 1205 THERMO LINES 16" 90MILS 120 LF 18.00 2,160.00 18.00 2,160.00 18.00 2,160.00
0019 4709000000-E 1205 24"WIDE THERMO 90 MILS 108 LF 18.00 1,944.00 18.00 1,944.00 18.00 1,944.00
0020 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 6 EA 140.00 840.00 140.00 840.00 140.00 840.00
0021 4900000000-N 1251 PERM RAISED PVMT MARKERS 754 EA 12.30 9,274.20 12.30 9,274.20 12.30 9,274.20
0022 6000000000-E 1605 TEMPORARY SILT FENCE 690 LF 4.00 2,760.00 4.50 3,105.00 5.00 3,450.00
0023 6009000000-E 1610 EROS CONTRL STONE CL B 175 TON 32.00 5,600.00 25.00 4,375.00 41.83 7,320.25
0024 6012000000-E 1610 SEDIMENT CONTROL STONE 175 TON 32.00 5,600.00 25.00 4,375.00 34.25 5,993.75
0025 6015000000-E 1615 TEMPORARY MULCHING 7 ACR 100.00 700.00 500.00 3,500.00 1,000.00 7,000.00
0026 6018000000-E 1620 SEED FOR TEMP SEEDING 345 LB 0.01 3.45 2.00 690.00 5.00 1,725.00
0027 6021000000-E 1620 FERT FOR TEMP SEEDING 1.75 TON 100.00 175.00 550.00 962.50 1,500.00 2,625.00
0028 6036000000-E 1631 MATTING FOR EROS CONTROL 50 SY 4.00 200.00 2.50 125.00 3.00 150.00
0029 6042000000-E 1632 1/4" HARDWARE CLOTH 345 LF 0.50 172.50 3.75 1,293.75 4.00 1,380.00
0030 6071010000-E  SP WATTLE 110 LF 10.00 1,100.00 11.50 1,265.00 14.00 1,540.00
0031 6084000000-E 1660 SEEDING AND MULCHING 6.7 ACR 1,500.00 10,050.00 1,500.00 10,050.00 2,600.00 17,420.00
0032 6090000000-E 1661 SEED FOR REPAIR SEEDING 345 LB 0.50 172.50 2.00 690.00 15.00 5,175.00
0033 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.75 TON 10.00 17.50 550.00 962.50 1,500.00 2,625.00
0034 6117000000-N  SP RESPONSE FOR EROS CONTROL 14 EA 100.00 1,400.00 10.00 140.00 200.00 2,800.00
CONTRACT TOTAL TOTAL 2,941,001.79 TOTAL 2,946,789.00 TOTAL 2,962,352.83

ROADWAY ITEMS SUB-TOTAL 2,941,001.79 SUB-TOTAL 2,946,789.00 SUB-TOTAL 2,962,352.83
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BRUNSWICK RESURFACING & PAVEMENT PRESERVATION
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BRUNSWICK 2:00 PM 2/3 001
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11.600 MILES

BARNHILL CONTRACTING CO
ROCKY MOUNT, NC
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ROADWAY ITEMS
MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
AGGREGATE SHOULDER BORROW

MILL ASP PVMT *** DTH
1" MILLING

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S$9.5B LEVEL

ASP CONC SURF CRS S4.75A

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT (FULL DEPTH)
PATCHING EXIST PAVEMENT (MILL)

GENERIC PAVING ITEM (TON)
LEVELING COURSE, S4.75A GENERIC

WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 4"90
THERMO LINES 16" 90MILS
24"WIDE THERMO 90 MILS
THERMO PVT MKG CHARACTER 90
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE

EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING

FERT FOR TEMP SEEDING
MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH

WATTLE

SEEDING AND MULCHING

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING
RESPONSE FOR EROS CONTROL

CONTRACT TOTAL
ROADWAY ITEMS

Lump Sum 106,000.00
183 TON 122.00 22,326.00
13.8 SMI 191.00 2,635.80
3,450 TON 49.00 169,050.00
498 SY 10.00 4,980.00
1,162 SY 9.00 10,458.00
5,595 TON 87.00 486,765.00
10,562 TON 77.00 813,274.00
125 TON 93.00 11,625.00
517 TON 103.00 53,251.00
1,105 TON 600.00 663,000.00
5 TON 165.00 825.00
2,520 TON 165.00 415,800.00
10 TON 108.00 1,080.00
3,784 SF 7.41 28,039.44
Lump Sum 46,000.00
197,863 LF 0.63 124,653.69
120 LF 18.00 2,160.00
108 LF 18.00 1,944.00

6 EA 140.00 840.00

754 EA 12.30 9,274.20
690 LF 3.50 2,415.00
175 TON 97.00 16,975.00
175 TON 77.00 13,475.00

7 ACR 1.00 7.00

345 LB 1.00 345.00
1.75 TON 1.00 1.75
50 SY 2.50 125.00

345 LF 3.50 1,207.50
110 LF 16.00 1,760.00
6.7 ACR 1.00 6.70
345 LB 1.00 345.00
1.75 TON 1.00 1.75
14 EA 50.00 700.00

TOTAL 3,011,345.83
SUB-TOTAL 3,011,345.83
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001
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BIDDERS IN ORDER

S T WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH COMPANY
HIGHLAND PAVING CO LLC

BARNHILL CONTRACTING CO

B W N P

CONTRACT TOTAL

2,941,001.79
2,946,789.00
2,962,352.83
3,011,345.83
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